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Glen Ellyn Park District 03/2025
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DUPAGE COUNTY, ILLINOIS

LEGAL NOTICE TO BIDDERS

Notice is hereby given that sealed bid proposals will be received by the Glen Ellyn Park
District, (GEPD) Glen Ellyn, lllinois for Ackerman Fields 2&3 Outfield Fencing in
accordance with the Bid Documents.

The Work generally includes (but is not limited to): Installation of an outfield fence
with cap for two softball fields.

Bid Documents will be available digitally beginning Monday, March 17%. through the
Glen Ellyn Park District the website: www.gepark.org/about/bids-rfps/.

Proposals will be received until TUESDAY, APRIL 8, 2025, 1:00 PM at the Spring
Avenue Recreation Center, 185 Spring Avenue , Glen Ellyn, lllinois, at which time
and place all proposals will be publicly opened and read aloud. Bids must be received in
a sealed envelope addressed with the name of the Bidder, Owner, Project name,
and date and time of the Bid. Results will be posted on GEPD website.

All questions shall be submitted in writing. Questions may be directed via email to
Nathan Troia ntroia@gepark.org. Questions must be received two days prior to bid
opening.

All contracts for work herein are subject to all District rules and regulations. This
contract calls for the construction of a public work, within the meaning of the lllinois
Prevailing Wage Act, 820 ILCS 130/.01 et seq. The owner has determined that this
is a Prevailing Wage job.

All bids will remain firm for ninety (90) days after the bid opening. The Board of Park
Commissioners of the Glen Ellyn Park District reserves the right to reject any or all
bids, to waive bid formalities, and to accept the lowest responsible bid that serves
the best interests of the District. The lowest bidder will be determined on the basis of
the base bid, or the base bid and any combination of alternates the Owner desires to
accept, all in the exercise of its discretion. Owner may also use all publicly available
information about the bidders in determining whether a bidder is a responsible
bidder.

Minority and women-owned businesses are encouraged to submit bids for this
project. The successful contract bidder(s) are encouraged to utilize minority and

women-owned businesses as sub-contractors for supplies, equipment, services, and
construction.

PUBLISHED BY THE AUTHORITY OF:

Board of Park Commissioners of the Glen Ellyn Park District, DuPage County,
lllinois. Dated this 14th Day of March, 2025

END OF SECTION -00 11 13
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SECTION 00 21 13 — INSTRUCTIONS TO BIDDERS

PART 1 - PREPARATION OF PROPOSALS

A.

Bids are requested for the construction of Ackerman Outfield Fencing Fields 2&3 for the
Glen Ellyn Park District, (hereinafter referred to as GEPD or Owner), to be performed in
accordance with the attached Bid Documents, Project Plans and Manual. The proposal
must be received by the date and hour set aside for their opening.

Each Bid shall consist of a completed:

1. Bidders Qualifications
2. Bid Form
3. Affidavit of Compliance

Bid Documents consist of the following:

= Plans,
* Project Manual and Specifications
= Any Addenda issued prior to receipt of Bids.

Bid Documents may be obtained as described in Legal Notice to Bidders.

Bids must be received in a sealed envelope addressed with the name of the Bidder,
Owner, Project name, and date and time of the Bid. On the outside of the bid envelope,
each sealed bid shall also contain the notation “SEALED BID”.

If delivered by FedEx or similar courier, be sure the outside of that envelope also indicates
the bid contents.

Please send Bids to the attention of Nathan Troia, Director of Planning and Natural
Resources, 185 Spring Avenue, Glen Ellyn, lllinois 60137. Note the hours of Spring
Avenue Recreation Center are 8:30am to 5:00pm.

PART 2 - ACCEPTANCE OR REJECTION OF BID

A. The Contract, if awarded, will be awarded to the responsible Bidder who submits the
lowest responsive and best qualified Bid proposal complying with these instructions
and all other Contract Documents. The lowest will be determined by base bid, base
bid or alternates, or any combination deemed to be in the best interests of the District.
The GEPD will accept or reject bids within ninety (90) days after analysis of the
proposals and reserves the right to accept or reject any or all bids, or to waive any
informality or technicality in any proposal in the interest of the owner. No Bidder may
withdraw his Proposal for a period of ninety days after the date of opening thereof.

B. The GEPD may consider such factors as bid price, work guarantee, experience and
responsibility of bidder, methods of performing the work and similar factors in
determining which bid it deems to be in its best interest and best meeting the
requirements of the park district.

INSTRUCTIONS TO BIDDERS 002113-1
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PART 3 - BID FORM

A. A Schedule of Values is included as part of the Bid Form. The prices given in this
Schedule are intended solely for the purpose of evaluating the lump sum bid. Although the
Schedule of Values in some instances includes unit quantities, this project is to be bid as a
lump sum. The bidders are responsible for verifying their own quantities for bidding
purposes. The lump sum price shall be for an installed and complete project as drawn and
specified.

B. If the Schedule of Values includes any allowances, each bidder should include this amount
in the lump sum bid.

PART 4 - EXAMINATION OF DOCUMENTS AND INSPECTION OF SITE

A. Before submitting a Proposal, Bidders shall carefully examine the Bid Documents, Project
Manual, Drawings and Specifications, visit the site of work, fully inform themselves of all
existing conditions and limitations, and include in the Proposal a sum to cover the cost of
all items to be constructed/work to be performed.

B. The failure or omission of any bidder to receive or examine any form or document, or to
visit the site and become acquainted with existing conditions shall in no way relieve the
bidder from any obligation with respect to his bid. No pleas of ignorance, oversight or
miscalculation of the conditions prevailing shall suffice to secure withdrawal of a Proposal
submitted or to invalidate the Contract or bond after its execution.

C. Any quantities are given as a courtesy only. Bidders are responsible for verifying all
quantities and not to rely solely on the quantities shown in this schedule.
PART 5 - QUALIFICATIONS AND REFERENCES
A. The Contractor bidding the project shall be actively engaged in work of the nature
described in the plans and specifications and must be able to demonstrate that adequate
persons and materials are available to perform the work. The Contractor shall submit with

the Bid Proposal no less than three (3) references for which the Contractor has completed
work similar to that described in the plans and specifications.

PART 6 - PROPOSAL GUARANTY

A. A Bid Bond is not required for this project.

PART 7 - ADDENDA

INSTRUCTIONS TO BIDDERS 002113-2
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Any Addenda issued during the bidding period shall be included in the bid proposal lump
sum price and shall be considered part of the Contract Documents. Receipt of all
Addenda shall be acknowledged on the bid form. FAILURE TO ACKNOWLEDGE
RECEIPT OF ADDENDUM ON THE BID FORM MAY DISQUALIFY BID.

All Addendum and associated Bid Document shall be issued through Glen Ellyn Park
District website gepark.org/bids-rfps/ or online plan room referenced on website. The
Glen Ellyn Park District shall not be responsible for information received or not received
through this source any other source. It is the responsibility of the bidder to check the
website for addendums.

PART 8 - SUBSTITUTIONS AND MODIFICATIONS

Substitutions (Alternates) for materials, proprietary products, process or equipment may
be made only with prior written approval of the GEPD using the Substitution Request
Form found at the end of this section, Instruction to Bidders - 00 21 13.

Requests for substitutions shall be submitted to the GEPD five (5) working days,
excluding Saturday and Sunday, prior to the bid opening date exclusive of bid opening
date. All requests shall include a complete description of the proposed substitute, the
name of the material, process, or equipment for which it is to be substituted, and
drawings, specifications and data sheets to sufficiently evaluate how the substitution
favorably compares to the specified item. Any substitution accepted by the GEPD shall
be done so in a written addendum to the bid documents prior to the bid opening.

Use of an alternative product must be approved prior to bidding. Failure to pre-approve
an alternative product assumes (mandates) that the bidder has reflected an intended use
of the materials and/or manufacturers of the products specified in the Drawings and
Specifications.

Whenever in the Project Manual or on the Drawings any material, equipment, device or
process is specified or indicated by patent or proprietary name, or by name of its
manufacturer, such reference to a material, equipment, device or process has been used
to establish a type and quality.

References to the term “equal” or “approved equal”’ shall mean that an item substituted for
a proprietary item shall be of equal or greater quality and shall be approved in the manner
described in this section.

PART 9 - INTERPRETATION OF DOCUMENTS

A. If any person requires clarification or discovers discrepancies or omissions in the Bid
Documents, they shall bring these to the attention of the Owner Representative. Any
interpretation or correction of the documents will be made only by Addendum issued
by the Glen Ellyn Park District.

Bidders may contact Nathan Troia ntroia@gepark.org with any questions during the
bidding process.

INSTRUCTIONS TO BIDDERS 002113-3
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All guestions shall be submitted in writing via email.

B. If an error is found in a bid, it must be corrected before the date and time for the bid
opening. A written request for withdrawal of the original bid or any part thereof may be
granted only if the request is received prior to the specified time of closing.

No bid may be withdrawn or cancelled after the closing time for receipt of bids and for
a period of thirty (30) days thereafter

PART 10 - SALES TAX EXEMPTION

The Glen Ellyn Park District is exempt from payment of the Retailer's Occupation Tax, the
Service Occupation Tax (both state and local), the Use Tax and the Service Use Tax, as
required by lllinois law. No tax shall be charged for purchases made on behalf of the
Glen Ellyn Park District.

PART 11 - INSURANCE

The Contractor shall obtain and maintain insurance of the types and in the amounts listed
below. The failure to meet these insurance requirements is cause for cancellation of the
agreement.

Commercial General and Umbrella Liability Insurance

The Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial
umbrella insurance with a limit of not less than $1,000,000 each occurrence. If such CGL
insurance contains a general aggregate limit, it shall apply separately to this project/location. CGL
insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or a
substitute form providing equivalent coverage, and shall cover liability arising from premises,
operations, independent contractors, products-completed operations, personal injury and
advertising injury, and liability assumed under an insured contract (including the tort liability of
another assumed in a business contract). The District, its elected and appointed officials,
employees, agents and volunteers shall be included as an additional named insured under the
CGL, using ISO additional insured endorsement CG 20 26 or a substitute providing equivalent
coverage, and under the commercial umbrella, if any. This insurance shall apply as primary
insurance with respect to any other insurance or self-insurance afforded to District. Any insurance
or self-insurance maintained by the District shall be deemed excess of such Contractor’s insurance
and shall not contribute with it.

Business Auto and Umbrella Liability Insurance

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability
insurance with a limit of not less than $1,000,000 each accident. Such insurance shall cover
liability arising out of any auto including owned, hired and non-owned autos. Business auto
insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12,
CA 00 20, or a substitute form providing equivalent liability coverage. If necessary, the policy shall
be endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and
later editions of CA 00 01.

INSTRUCTIONS TO BIDDERS 002113-4
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Workers Compensation Insurance

Contractor shall maintain workers compensation and employers’ liability insurance. The
commercial umbrella and/or employers liability limits shall not be less than $1,000,000 each
accident for bodily injury by accident or $1,000,000 each employee for bodily injury by disease.
Contractor waives all rights against the District and its officers, officials, employees, volunteers
and agents for recovery of damages arising out of or incident to such Contractor’s activities.

Evidence of Insurance

The Contractor shall furnish the District with a certificate(s) of insurance and applicable policy
endorsement(s), executed by a duly authorized representative of each insurer, showing
compliance with the insurance requirements set forth above. All certificates shall provide for 30
days’ written notice to the District prior to the cancellation or material change of any insurance
referred to therein. Written notice to the District shall be by certified mail, return receipt
requested. Failure of the District to demand such certificate, endorsement or other evidence of
full compliance with these insurance requirements, or failure of the District to identify a coverage
deficiency from evidence that is provided, shall not be construed as a waiver of such Contractor’s
obligation to maintain such insurance.

The District shall have the right, but not the obligation, of prohibiting such Contractor from
entering the premises until such certificates or other evidence that insurance has been placed
in complete compliance with these requirements is received and approved by District. Failure to
maintain the required insurance may result in termination of the Agreement entered by the
parties at the District’s option. Contractor shall provide certified copies of all insurance policies
required above within 10 days of the District’s written request for said copies.

Acceptability of Insurers

All insurance companies shall maintain a rating no less than A-VII from A.M. Best, based on the
most recent edition of the A.M. Best’s Key Rating Guide. If the Best’s rating is less than A-VIl or a
Best’s rating is not obtained, the District has the right to reject insurance written by an insurer it
deems unacceptable.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to the District. At the option of the
District, the Contractor may be asked to eliminate such deductibles or self-insured retentions as
respects the District, its officers, officials, employees, volunteers and agents, or such Contractor
may be required to procure a bond guaranteeing payment of losses and other related costs,
including, but not limited to, investigations, claims administration and defense expenses.

District’s Insurance

Under no circumstances shall the District be required to name the Contractor, its officers,
employees, agents, subcontractors, suppliers and representatives as additional insureds under
District’s insurance coverage.

PART 12 — SUBSTANCE ABUSE PREVENTION

INSTRUCTIONS TO BIDDERS 002113-5
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The Contractor shall comply with and cause all subcontractors to comply with the
requirements and provisions of the lllinois Substance Abuse Prevention on Public Works
Projects Act (820 ILCS 265/1 et seq.) (the “Act”).

Failure by the Contractor to comply with the requirements of the lllinois Substance Abuse
Prevention on Public Works Projects Act shall constitute a material default of the Contract
and shall give the Owner the right to pursue any remedy available to it at law or in equity,
including termination of the Agreement for cause in the Owner’s sole discretion and any

other remedy as provided in the Contract. In the event of a default hereunder, Contractor
shall also pay to the Owner all damages Owner is entitled to under the Contract that arise
from the default, together with interest, costs and the Owner’s reasonable attorney fees.

PART 13 - IDENTITY PROTECTION

Pursuant to the lllinois Identity Protection Act, 5 ILCS 179/1 et seq, the Glen Ellyn Park
District has adopted this policy to ensure the confidentiality and integrity of Social Security
numbers (SSNs) that the District collects, maintains, and uses. Any information sent or
forwarded to the District by various contractors or vendors, especially certified payroll,
shall have all references to employee SSNs removed prior to sending.

PART 14 - PREVAILING WAGE AND LABOR LAWS.

For those Agreements calling for the construction or repair of a “public work”, within the meaning
of the lllinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. (the “Act”). The Act requires
contractors and subcontractors to pay laborers, workers, and mechanics performing services on
public works projects no less than the current “prevailing rate of wages” (hourly cash wages plus
amount for fringe benefits) in the county where the work is performed. The Illinois Department
of Labor (the “Department”) publishes the prevailing wage rates on its website at
http://labor.illinois.gov/. The Department revises the prevailing wage rates and the
contractor/subcontractor has an obligation to check the Department’s website for revisions to
prevailing wage rates. For information regarding current prevailing wage rates, please refer to the
Department’s website. All contractors and subcontractors rendering services under this contract
must comply with all requirements of the Act, including, but not limited to, all wage requirements
and notice and record-keeping duties.

A signed Affidavit of Compliance shall be included in the bid proposal.

PART 15 — DISTRICT’S RIGHT TO INSPECT AND REJECT WORKMANSHIP, MATERIALS,
AND EQUIPMENT.

The District will have the right to inspect the workmanship/ materials /equipment procured through this
Agreement, and to reject any nonconforming/damaged work/equipment. The District will give notice to
Contractor of any rejection of the work/equipment or claim for damages on account of condition, quality
or grade of the work/equipment. Neither inspection nor acceptance by District shall act as District’s
acceptance of any defects or deficiencies in the work/equipment and shall not act as a waiver of any
rights District has with respect to such defects, deficiencies or failure, including rights under any
warranty.

INSTRUCTIONS TO BIDDERS 002113-6
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Section Details

TERMINATION The District may, at any time, terminate the
Agreement in whole or in part for the District’s
convenience and without cause. In the event of
such termination:

a) Contractor shall recover payment for approved
and properly performed work completed prior to
the effective date of termination; and

b) Contractor shall not be entitled to damages or
lost profits resulting from termination for
convenience under this Section.

WARRANTIES Unless otherwise required by law, the Contractor
shall provide, a minimum one (1)-year warranty
on all workmanship and material and or
equipment provided to the District by the
Contractor.

PAYMENT Payment shall be made by the District to the
Contractor upon the District’s receipt of an
invoice itemizing the work properly performed,
as determined by the District, for the period
covered by the invoice. The contract sum shall be
paid and shall bear interest in accordance with
the Local Government Prompt Payment Act (50
ILCS 505/1 et seq.). No Event of Default shall
occur if the District complies with this Section.

CHOICE OF LAW AND LIMITATIONS The Agreement, its validity, enforceability and
interpretation, shall be governed by the laws of
the State of lllinois, including the ten (10)-year
statute of limitations in lllinois for contract
claims. Jurisdiction for any claims shall be only in
the Circuit Court for the Eighteenth Judicial
Circuit, DuPage County, lllinois.

ASSIGNMENT Contractor shall not assign the Agreement to any
person or entity other than an affiliate of the
Contractor without the District’s prior written
consent.

LEGAL FEES The District shall be entitled to the award of
attorneys’ fees and costs in the event the District
is the prevailing party in any suit or action in
connection with the enforcement of the terms
and conditions of the Agreement.

NO WAIVER OF TORT IMMUNITIES Nothing contained in any provision of this
Agreement is intended to constitute nor shall
constitute a waiver of the defenses and
immunities available to the District under the
lllinois Local Government and Governmental
Employees Tort Immunity Act.

COMPLIANCE WITH LAWS Contractor shall comply with all applicable local,

INSTRUCTIONS TO BIDDERS 002113-7
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state and federal codes, laws, ordinances, rules
and regulations. Contractor shall be licensed and
bonded to perform the work hereunder and shall,
at its sole cost and obligation, be responsible for
obtaining all permits required to perform its
duties under this Agreement. Any breach by
Contractor of the foregoing laws, regulations and
rules shall constitute a breach by Contractor of
this Agreement.

PART 16 - PERFORMANCE AND PAYMENT BOND

Within (10) days after the award of contract, the successful contractor shall furnish a
Performance Bond and a Labor and Materials Payment Bond, each equal to 100% of the
contract and all obligations arising from it. Bonds shall be provided on the AlA-312 Form
or similar form and shall become part of the Contract. The failure of the successful bidder
to enter into contract and supply the required bonds within the (10) days of award of
contract, or within such extended period as the GEPD may grant, shall constitute default,
and the GEPD may either award the contract to the next responsible bidder, or re-
advertise for bids. A charge against the defaulting bidder may be made for the difference
between the amount of the bid and the amount for which a subsequent contract is
executed, irrespective of whether the amount thus due exceeds the amount of the bid
guarantee.

END OF SECTION 00 21 13
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Advancement
‘. of Construction

Technology SUBSTITUTION
REQUEST

(During the Bidding Phase)

Project: Substitution Request Number:
From:
To: Date:
Project Number:
Re: Contract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation
of the request; applicable portions of the data are clearly identified.

Attacﬁle(‘l data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper
installation.

The Undersigned certifies:

s  Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.

e  Same warranty will be furnished for proposed substitution as for specified product.

s  Same maintenance service and source of replacement parts, as applicable, is available.

s Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule,

e  Proposed substitution does not affect dimensions and functional clearances.

e Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the
substitution.

Submitted by:
Signed by:
Firm:
Address:

Telephone:

REVIEW AND ACTION

] Substitution approved - Make submittals in accordance with Specification Section 01330.

[] Substitution approved as noted - Make submittals in accordance with Specification Section 01330.
[] Substitution rejected - Use specified materials.

] Substitution Request received too late - Use specified materials,

Signed by: Date:
Supporting Data Attached:  [] Drawings X[ Product Data [] Samples ] Tests CJ Reports [
© Copyright 1996, Construction Specifications Institute, Page of September 1996

99 Canal Center Plaza, Suite 300 Alexandria, VA 22314 CSI Form 1.5C
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SECTION 00 31 00 — PRELIMINARY SCHEDULE
1.01 GENERAL
A. The following represents the preliminary construction schedule for the Work. This
schedule is the current estimate of the Owner to be used for the purposes of bidding.
All bidders shall include the costs of all overtime, double-shift, or so-called “premium”
time that may be necessary to meet this milestone.

1.02 PRELIMINARY SCHEDULE

Iltem Date Notes
Bid Documents Available March 17, 2025 Through www.gepark.org/about/bids-
rfps/

Bids Due Tuesday
April 8, 2025
1:00 pm

Award of Contract Anticipated At Park District monthly board meeting
April 15, 2025

Pre-Construction meeting with | TBD
the Owner and Contractor

Commencement of June 2, 2025
Construction

Substantial Completion July 31, 2025

END OF SECTION — 00 31 00

PRELIMINARY SCHEDULE 00 31 00-1
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SECTION 00 41 13 - BID FORM

Ackerman Outfield Fencing Fields 2&3
GLEN ELLYN, ILLINOIS

COMPANY NAME:

THIS PROJECT IS SUBMITTED TO:
Glen Ellyn Board of Commissioners

To whom it may concern:

The undersigned Bidder has received the Bid Documents, Drawings and Project Manual, titled
Ackerman Outfield Fencing Fields 2&3

The undersigned has received the following Addenda and have included their provisions in my
bid:

Addendum No. , dated
Addendum No. , dated
Addendum No. , dated

The undersigned Bidder, hereby agrees:

1. To hold the bid open for ninety (90) days

2. To accept the provisions of the Contract Documents

3. To furnish bonds, bid security, certificate of insurance and schedule of values as
specified

4. To accomplish the work in accordance with the Contract Documents

5. That the Bid price is a lump sum cost for materials, installation and labor for the
installation

6. That this Bid is genuine, and not sham or collusive, or made in the interest or behalf of
any person not herein named

7. If awarded the contract, the undersigned further agrees to begin work with an adequate
force and equipment within 7 days as established in the agreement.

THE UNDERSIGNED BIDDER, having familiarized himself with the work required by the
Contract Documents, the site(s) where the Work is to be performed, local labor conditions and
all laws, regulations and other factors affecting performance of the Work, and having satisfied
himself of the expense and difficulties attending performance of the Work,

HEREBY PROPQOSES and agrees, if this Bid is accepted to enter into Agreement to perform all
work, including the assumption of all obligations, duties and responsibilities necessary to the
successful completion of the Agreement and the furnishing of materials and equipment required
to be incorporated in and form a permanent part of the Work, tools, equipment, supplies,
transportation, facilities, labor, superintendence and services required to perform the Work as

BID FORM 004113-1
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indicated or specified in the Contract Documents to be performed or furnished by Contractor in
accordance with the following Bid Prices. Contractor must submit on all scheduled values to be
considered.

BASE BID PRICE:

The undersigned Bidder will perform all the work for the Ackerman Outfield Fencing Fields 2&3,
for the base bid lump sum cost of:

Dollars,

($ ).

(Amount shall be shown in both words and figures. In case of discrepancy, the amount shown
in words will govern).

PREPARED BY:

Signed:

Name Printed:

Title:

Company:

BID FORM 004113-2
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SCHEDULE OF VALUES - BASE BID

Bidder to complete the Schedule of Values. The Schedule of Values is for bid evaluation, aiding the
bidder in estimating quantities and preparing the lump sum bid. Bidders are responsible for
verifying all quantities and not relying solely on the quantities shown in this schedule. The
successful bidder will be required to enter into a lump sum contract agreement. No additional
payments will be made due to the discrepancies between bidder’s estimated quantities, owner’s
estimated quantities, and the actual installed quantities to construct the work as drawn and
specified. The Unit Prices will be used to establish change orders for additions or deductions to
the project as approved by the Owner. The Unit Price shall include all equipment, materials, and
labor necessary to complete the work.

COMPANY NAME:

Section | Description Quantity Unit Price Item Total

Fencing

Field 2. Outfield Fence. 6'H Black
Poly Coated, with Yellow Fence Cap.
Approx. 315 Linear Feet Total.
Including Footers

Field 3. Outfield Fence. 6'H Black
Poly Coated, with Yellow Fence Cap.
Approx. 315 Linear Feet Total.
Including Footers

1 LSUM | $ -1 $ -

1 LSUM | $ -1 $ -

Fencing and project incidentals. 1 LSUM | $ -1 $ -

SUBTOTAL: $ -

General Requirements

Contracting and General Requirements 1 LSUM $ -
Bonds & Insurance 1 LSUM $ -
Base Bid | $ -

END OF SECTION - 00 41 13
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SECTION 00 45 13 — BIDDER’S QUALIFICATIONS

ALL BIDDERS ARE REQUIRED TO FILL OUT THE FOLLOWING INFORMATION AND SUBMIT

ITALONG WITHALL OTHER BID REQUIREMENTS.

BIDDER GENERAL INFORMATION:

Bidder Name:

Submitted By:

Name and Title

Address:

Business Phone:

Business Fax:

Email address of Bidder:

Business Type:
[l Sole Proprietor
Partnership
Corporation formed in the State of , in the year
Joint Venture
Other :

0 O

If a Sole Proprietor, please answer the following:

Name in Full;

Home Address:

Business Address

Date of Birth

BIDDERS QUALIFICATIONS 004513-1
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Place of Birth

Driver’s License #/State

If a Corporation, please answer the following:

Date & Place Incorporated

State of Incorporation

President:

Vice President:

Secretary:

Treasurer:

Is the corporation held publicly or privately?

If a Partnership, please answer the following:

Date of Organization:

Type of Partnership:

Name & Partnership Share of:

General Partner #1:

General Partner #2:

General Partner #3:

If a Joint Venture, please answer the following:

Date of Organization:

Name & Type of Entity of each Joint Venture (partnership/corp./sole prop.):

General Venture #1:

General Venture #2:

General Venture #3:

General Venture #4:
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If other than a Corporation or Partnership, describe organization and name principals:

BIDDER BACKGROUND INFORMATION:

Have you ever failed to complete any work awarded to you? If yes, indicate when, where and why:

[l Yes No

Has your contractor’s license been revoked at any time in the last five years?

[l Yes No

At any time during the last five years, has your firm or any of its owners or officers been convicted
of a crime involving the awarding of a contract of a government construction project, or the bidding
or performance of a government contract?

[l Yes No

Contractor has the appropriate level of insurance according to the Bid Documents:

[l Yes No

Contractor has current Workers’ Compensation Insurance as required by the Labor Code:

[l Yes No

Contractor is licensed to do business as a Contractor in the jurisdiction where this Project is to be
completed:

[1 Yes No

How many years has your organization been in business as a contractor?

Is the firm a subsidiary, parent, holding company or affiliate of another construction firm?

[l Yes No
0
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If Yes, please have that company submit this document with your Bid.

Has your firm changed names or license number in the last five years?

0 Yes No
0
If Yes, please provide all names and contractors’ license numbers used within the last five years:

Has there been a change in ownership of the firm at any time in the last three years?

[l Yes No

If Yes, please list the name and contact information for the previous Owner(s):

Was your firm in bankruptcy at any time during the last five years?

[l Yes No

If Yes, please attach a copy of the bankruptcy petition, showing the case number and the date on
which the petition was filed as well as a copy of the Bankruptcy Court’s discharge order.

At any time in the last five years has your firm been assessed liquidated damages?
[J Yes No
[l

If Yes, please provide the information pertaining to the project(s):

In the last five years have you, a subsidiary of your firm or past owner of your firm been associated,
been debarred, disqualified, removed or otherwise prevented from bidding on or completing a
project:

[l Yes No
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If Yes, please provide the information pertaining to the project(s):

In the last five years has your surety company made any payments on your firm’s behalf as a result
of a default, to satisfy any claims made against a performance or payment bond issued on your
firm’s behalf, in connection with a construction project?

[l Yes No

If Yes, please provide the information pertaining to the project(s):

In the last five years has your insurance carrier, for any form of insurance, refused to renew the
insurance policy for your firm:

[l Yes No

If Yes, please provide the insurance carrier’s information and the year this occurred:

Has OSHA cited and assessed penalties against your firm for any violations of its safety or health
regulation in the last five years?

[1 Yes No

If Yes, please provide the information pertaining to the project(s):
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Bonding Capacity:

Name of Bonding Company/Surety

Address:

Phone:

List all other sureties (name and full address) that have written bonds for your firm during the last
five years, include the dates which each wrote the bonds:

PROJECT EXPERIENCE:

List three (3) Fencing installation projects your organization has completed in the past five (5) years
which are similar in scope to the Work which you would be performing for the Glen Ellyn Park
District. Do not include projects completed by individual employees while working at organizations
under a different name.

1. Project Name:

Owner, Contact Person and Phone Number

Architect, Contact Person and Phone Number

Contract Amount

Date of Completion
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Percentage of work completed by your organization

Percentage of work completed by subcontractors

2. Project Name:

Owner, Contact Person and Phone Number

Architect, Contact Person and Phone Number

Contract Amount

Date of Completion

Percentage of work completed by your organization

Percentage of work completed by subcontractors

3. Project Name:

Owner, Contact Person and Phone Number

Architect, Contact Person and Phone Number

Contract Amount

Date of Completion

Percentage of work completed by your organization

Percentage of work completed by subcontractors
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DESIGNATION OF SUBCONTRACTORS:

The undersigned certifies that they have used the sub-bids of the following listed subcontractors in
compiling this Bid. The subcontractors listed will be used only for the work for which they are listed
in their bid. All subcontractors are subject to the approval of the Owner, and are required to read
and follow the Project Specifications that pertain to the work they are performing. If a bidder does
not submit any sub-contractors, they will be required to complete all work within their own
workforce. If subcontractors are listed, all bonds and insurance shall be written to include them.
(List additional subcontractors on separate sheet of paper).

1. Subcontractor Name:

Type of Work:

Address:

Phone Number:

2. Subcontractor Name:

Type of Work:

Address:

Phone Number:

3. Subcontractor Name:

Type of Work:

Address:

Phone Number:
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I, the undersigned, certify and declare that | have read all the foregoing answers to this Request for
Qualifications Statement and know its content.

SIGNATURES:

Submitter’s Signature Date

Title

Name of Organization Represented

The above submitter being duly sworn deposes and says that the information provided herein is
true and sufficiently complete so as not to be misleading.

Notary Public Signature Date

Commission Expiration

END OF SECTION - 00 45 13
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SECTION 00 45 20 — AFFIDAVIT OF COMPLIANCE

The undersigned, being first duly sworn on oath, deposes and states that he has the authority to
make this certification on behalf of the undersigned,

(A)

(B)

(Name of Company)

That in connection with this procurement,

(1) the prices in this bid have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other undersigned or with any competitor; and

(2) the prices which have been quoted in this bid have not been knowingly disclosed by the
undersigned and will not be knowingly disclosed by the undersigned prior to opening directly
or indirectly to any other undersigned or to any competitor; and

(3) no attempt has been made or will be made by the undersigned to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting competition.

The undersigned further states,

(1) he is the person in the undersigned's organization responsible within that organization for

the decision as to the prices being bid herein and that he has not participated, and will not

participate, in any action contrary to (A)(1) through (A)(3) above; or

(2)(@ he is not the person in the undersigned's organization responsible within that
organization for the decision as to the prices being bid herein but that he has been
authorized to act as agent for the persons responsible for such decision in certifying that
such persons have not participated, and will not participate, in any action contrary to (A)(1)
through (A)(3) above, and as their agent does hereby so certify; and
(b) that he has not participated, and will not participate, in any action contrary to (A)(1)
through (A)(3) above.

(C) The undersigned certifies that, pursuant to lllinois Compiled Statutes, 720 ILCS 5/33E-1 et

seq., the undersigned is not barred from bidding on this contract as a result of a conviction for
violation of State of Illinois laws prohibiting bid-rigging or bid-rotating.

(D) The undersigned certifies that, pursuant to lllinois Compiled Statutes, 65 ILCS 5/11-42.1-1, the

(E)

(F)

undersigned is not delinquent in the payment of any tax administered by the lllinois
Department of Revenue.

The undersigned agrees to provide a drug free workplace in accordance with the Drug Free
Workplace Act, 30 ILCS 580/1 et seq.

The Contractor shall comply with and cause all subcontractors to comply with the
requirements and provisions of the lllinois Substance Abuse Prevention on Public Works
Projects Act (820 ILCS 265/1 et seq.) (the “Act”).
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(G) Is not barred from bidding on this public contract as a result of a violation of either Section
33E-3 or 33E-4 of lllinois Revised Statues Chapter 38, Article 33E (Public Contracts)

(H) Is in compliance with Illinois Human Rights Act, including the sexual harassment policy
amendment which took effect July 1, 1993 (codified as 775 ILCS 52-105-1993), requiring a
written anti-harassment policy that meets the directives of the Act;

() Agrees to comply with all the provisions of the Americans with Disabilities Act with respect to
employment, program participation, public service and any other provisions related to your
operations in service to the Glen Ellyn Park District.

(J) The undersigned, does hereby certify pursuant to section 2-105 of the lllinois Human Rights
Act (775 ILCS 5/2-105) that it has a written sexual harassment policy that includes, at a
minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of
sexual harassment under State law; (iii) a description of sexual harassment, utilizing
examples; (iv) an internal complaint process including penalties; (v) the legal recourse,
investigative and complaint process available through the Department of Human Rights and
Human Rights Commission; (vi) direction on how to contact the Department of Human Rights
and Human Rights Commission; and (vii) protection against retaliation as provided by Section
6-101 of the Human Rights Act.

(K) The contractor understands and agrees to abide by the provisions of the lllinois Prevailing
Wage Act, 820 ILCS 130/.01 et seq. (the Act).
This contract calls for the construction of a public work, within the meaning of the lllinois
Prevailing Wage Act, 820 ILCS 130/.01 et seq. (the Act). The Act requires contractors and
subcontractors to pay laborers, workers and mechanics performing services on public works
projects no less than the current prevailing rate of wages (hourly cash wages plus amount
for fringe benefits) in the county where the work is performed. The Department publishes the
prevailing wage rates on its website at http://labor.illinois.gov/. The Department revises the
prevailing wage rates and the contractor/subcontractor has an obligation to check the
Departments web site for revisions to prevailing wage rates. For information regarding
current prevailing wage rates, please refer to the lllinois Department of Labors website. All
contractors and subcontractors rendering services under this contract must comply with all
requirements of the Act, including but not limited to, all wage requirements and notice and
record keeping duties.
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(L) The contractor understands and agrees to provide competent supervision and personnel
capable of completing all required work in a safe manner as governed by current OSHA
standards and all other authorities having jurisdiction

(M) It is expressly understood that the foregoing statements, representations, and promises are

made as a condition to the right of the undersigned to receive payment under any award
made hereunder.

Authorized Signature:

Title:

SUBSCRIBED AND SWORN TO before me this

day of , 2022

Notary Public

END OF SECTION — 00 45 20
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SECTION 00 52 13 — AGREEMENT FORM

PART 1 - GENERAL
1.01 FORM OF AGREEMENT
A. AIA Document A101 & A201, Owner-Contractor Agreement Form — Stipulated
Sum (2017 Edition), forms the basis of Contract between the Owner and

Contractor.

B. The above document may be examined at the Owner’s office or purchased at the
American Institute of Architects, http://www.aia.org/docs-purchase&defPr=1.

1.02 RELATED REQUIREMENTS
A. Document 00 72 13 — General Conditions.
PART 2 — PRODUCTS (NOT APPLICABLE)

PART 3 — EXECUTION (NOT APPLICABLE)

END OF SECTION - 00 52 13
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SECTION 00 61 00 — BONDS, CERTIFICATES AND FORMS

PART 1 - GENERAL

A. List of Subcontractors:
Contractor shall provide a List of Subcontractors within seven (7) days .of
Contract date. The List shall include the Contractors Name, Trade Performed,
Address, Phone Number, Fax Number, and Names and Cell Phone Numbers of
Project Manager and Superintendent.

B. Performance / Payment Bonds:
The forms of Bonds shall be “Performance Bond” and “Payment Bond”, The
American Institute of Architects Document A312, December, Most Recent
Edition. The Bidder shall furnish performance and payment bonds covering the
faithful performance of the Contract and payment of all obligations arising
hereunder. The cost of such Bonds shall be included in the Bid. The
Performance and Payment Bond shall be in the amount of 100% of the contract
price.

C. Bid Bond. Bid Bond is not required for this project.

D. Substantial Completion

The form of “Certificate of Substantial Completion” shall be provided by the
Owner.

G. Request for Information (RFI) Form

This form shall be used by the Contractor when requesting information from the
Owner during the bidding process.

H. Substitution Request Form

This form shall be used by the Contractor when requesting consideration of a
proposed product or material substitution.

END OF SECTION - 00 61 00
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SECTION 00 72 13 — GENERAL CONDITIONS

PART 1 - GENERAL
1.01 GENERAL CONDITIONS:

A. The General Conditions for this Project are “General Conditions of the Contract
for Construction”, American Institute of Architects Document A201, 1997 Edition,
including all supplements.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION -00 72 13
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SECTION 00 73 00 — SUPPLEMENTARY CONDITIONS

PART 1 -

TERMS

11 TERMS

A.

For the purpose of these specifications, the terms “Owner” and “GEPD” shall refer
to the Glen Ellyn Park District.

The term “Contractor” shall refer to the party entering into the contract for the
performance of the Work.

The term “Owner’s Representative”, “Landscape Architect”, “Architect” or
“Engineer” shall mean a designated employee or employees of the Glen Ellyn Park
District

1.2 GOVERNING SPECIFICATIONS

A.

The term “IDOT Standard Specifications” shall mean the most current adopted
edition of the lllinois Department of Transportation Standard Specifications for
Road and Bridge Construction.

B. The IDOT Standard Specifications shall govern the work except as specifically

PART 2 -

2.1

2.2

modified on the Plans and in these Specifications.
WORK COMPLETION TIME
CONTRACT TIME

Work shall commence no earlier than the date fixed in a Notice to Proceed that will
be prepared by the Owner. Contractor is encouraged to minimize the length of
time involved in on-site construction. Scheduling shall take into account time for
ordering and delivery of equipment. Subject to delay resulting from a strike or other
force majure defined herein, substantial completion of all items, including
completion of punch list items shall be no later than the date listed in the A101
Contract. In case of failure to complete the work within the time named herein or
within such extra time as may have been allowed by extensions, the GEPD may
withhold such sums as may be necessary from final payment to complete the work.

DAILY RESTRICTIONS

The daily work schedule shall conform to the stricter of the following two
schedules: either 1.) the regulatory limitations imposed by the municipality where
the site is located or 2.) work at the project site shall not commence before 7:00 am
and shall not be conducted after 6:00 pm on weekdays and not before 8:00 am or
after 5:00 pm on weekends.
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PART 3 - RETAINAGE

GEPD will retain ten percent (10%) of the amount of each progress payment until
final completion and acceptance by the GEPD of all Work included in this Contract.

PART 4 - EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

A. The Contractor is required to comply with the following equal employment

B.

opportunity clause by the lllinois Fair Employment Practices Commission as a
material term of all public contracts.

In the event of Contractor's non-compliance with any provision of the Equal
Employment Opportunity Clause, the lllinois Fair Employment Practices Act or the
Fair Employment Practices Commission's Rules and Regulations for Public
Contracts, the Contractor may be declared non responsible and, therefore,
ineligible for future contracts or subcontracts with the State of Illinois or any of its
political subdivisions or municipal corporations, and the contract may be canceled
or voided in whole or in part and such other sanctions or penalties may be imposed
or remedies invoked as provided by statute or regulation. During performance of
this Contract, Contractor agrees as follows:

1. That he/she will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, national origin or ancestry
and further that he/she will examine all job classifications to determine if
minority persons or women are under-utilized and will take appropriate
affirmative action to rectify any such underutilization.

2. That if he/she hire additional employees in order to perform this contract or any
portion hereof he/she will determine the availability (in accordance with the
Commission's Rules and Regulations for Public Contracts) of minorities and
women in the area(s) from which they may reasonably recruit and he/she will
hire for each job classification for which employees are hired in such a way that
minorities and women are not underutilized

3. Thatin all solicitations or advertisements for employees placed by him/her or
on his/her behalf, he/she will state that all applicants will be afforded equal
opportunity without discrimination because of race, color, religion, sex, national
origin or ancestry.

4. That he/she will send to each labor organization or representative of works with
which they have or are bound by a collective bargaining or other agreement or
understanding, a notice advising each labor organization or representative of
the contractor's under lllinois Fair Employment Practices Act and the
Commission's Rules and Regulations for Public Contracts. If any such labor
organization or representative fails or refuses to cooperate with the contractor
in his efforts to comply with such act and rules and regulations, the contractor
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will promptly so notify the lllinois Fair Employment Practices Commission and
the contracting agency and will recruit employees from other sources when
necessary to fulfill its obligations there under.

5. That he/she will submit reports as required by the lllinois Fair Employment
Practices Commission's Rules and Regulations for Public Contracts, furnish all
relevant information as may from time to time be requested by the commission
or the contracting agency, and in all respects comply with lllinois Fair
Employment Practices Act and the Commission's Rules and Regulations for
Public Contracts.

END OF SECTION -00 73 00
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SECTION 01 10 00 - SUMMARY OF WORK

PART 1 GENERAL
1.01. DESCRIPTION

A. The Park is located at Ackerman Park, 800 St. Charles Road in Glen Ellyn,
lllinois. The work consists of the installation of a 6-foot-high outfield fence
on two existing softball fields.

1.02. STAGING

A. Contractor field office space and material storage will be limited to areas
adjacent to the parking lot as directed by the Owner.

B. Stay off field of play. Contractor responsible for any damage to park,
including rutting, etc.

1.03. SCOPE OF WORK

A. Prior to construction, the Contractor shall be responsible for providing the
Owner with a detailed construction sequencing schedule outlining the days
times, and areas of the parking lot that will be affected and shut off to
patrons. The intent is to keep as much of the parking lot functioning as
possible during construction.

B. During construction the Contractor shall be responsible for erecting and
maintaining all temporary traffic control measures, including signs,
barricades, etc. required to direct traffic and patrons.

1.04. CONTRACTOR DUTIES:
A. Except as specifically noted, provide and pay for:
1. Labor, materials and equipment.
2. Tools, construction equipment and machinery.

3. Other facilities, utilities and services necessary for proper execution and
completion of work.

B. Pay legally required sales, consumer and use taxes.

C. Secure and pay for, as necessary for proper execution and completion of
work.

1. Licenses.

D. Give required notices.

m

Comply with codes, ordinances, rules, regulations orders and other legal
requirements of public authorities which bear on performance of work.
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F.

Promptly submit written notices to Owner, of observed variance of Contract
Documents from legal requirements.

1.05. JOB CONDITIONS

A.
B.

Maintain regular traffic flow around site unless otherwise directed.

Repair any damage to property which is to remain in use, or that belongs to
any person, or persons, on or off the site, caused by construction.

Perform all work in such a manner as to prevent fires. Remove debris
promptly; do not burn materials on the site.

Protect and maintain existing utility lines in such a manner as to prevent
interruptions of service.

Cap all utility lines terminated by work on this project in a manner approved
by governmental and utility authorities having jurisdiction.

Remove all materials from construction operations in such a manner as to
avoid creating a nuisance. Legally dispose of all materials on a daily basis.

1.06. CONTRACTS:

A.

Construct work under single contract, employing acceptable low
subcontractors.

1.07. OWNER-FURNISHED PRODUCTS:

A.

The Owner will provide all items as specified in the contract documents.
However, the work does include providing support systems to receive
Owner furnished equipment, and mechanical and electrical connections.

Owner Duties:

Schedule delivery date with supplier in accordance with construction
schedule.

Obtain installation drawings and instructions.
Submit claims for transportation damages.

Pay for all building and permit fees.

C. Contractor Duties:

1.

Designate required delivery date for each product in construction
schedule.

Repair or replace items damaged as result of Contractor operations.
Unload delivered products.

Promptly inspect delivered products; report damaged or defective items.
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1.08.

1.09.

1.10.

5. Handle at site, including uncrating and storage.
6. Protect from exposure to elements, and from damage.

Install, connect, and finish products

CONTRACTOR USE OF PREMISES:

A.

Confine operations at site to areas permitted by:

1. Permits.
2. Contract Documents.

Do not unreasonably encumber site with materials or equipment.

Assume full responsibility for protection and safekeeping of materials, tools,
equipment and products stored on premises.

Move any store products which interfere with operations of other Contractor.

Obtain and pay for use of additional storage or work areas needed for
operations.

Provide all pumping necessary to keep site utility lines and excavations free
from water. Do not discharge on adjoining property.

PERFORMANCE OF WORK:

A.

All contractors shall inspect surfaces, structure and other work precedent to
their work and upon which their work depends, and verify that no defects or
errors are present that could result in poor application in their work or cause
latent defects in workmanship.

Any defects or errors found in work precedent to another contractor’s
operations, shall be reported to the general contractor, who shall see that
such are corrected prior to commencement of work by the contractor
affected.

Commencement of any operation shall constitute acceptance of substrates
or preceding work by the contractor performing same.

Each sub-contractor shall adequately prepare substrates or preceding work
prior to commencing his installation operations.

All manufactured articles, materials, appliances and equipment shall be
applied, installed, connected, erected, used, clean conditions, and placed in
operation as directed by the respective manufacturer, insofar as these
directions are applicable to this particular project and are not in conflict with
superior requirements in the specifications or requirements of applicable
Building Codes.

PARTIAL OWNER OCCUPANCY:
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A. Schedule early completion of designated areas for Owner usage prior to
substantial completion of entire project.

B. Contractor Provide:

1. Access for Owner personnel.

2. Operation of mechanical and electrical systems.
C. Prior to occupancy, execute certificate of substantial completion.
D. Upon occupancy, Owner provides:

1. Maintenance.

2. Insurance.

END OF SECTION 01 10 00
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SECTION 01 26 00 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and
processing Contract modifications.

In general, it is the Contractor’s responsibility to notify the Landscape Architect if there
will be changes to the Contract Sum or Contract Time. Regardless, if it was owner
initiated or due to unforeseen circumstances. This is to be done as soon as possible.

Related Sections include the following:
1. Division 01 Section "Product Requirements" for administrative procedures for
handling requests for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Landscape Architect will issue supplemental instructions authorizing Minor Changes in
the Work, not involving adjustment to the Contract Sum or the Contract Time.

PROPOSAL REQUESTS
Owner-Initiated Proposal Requests:

1. Landscape Architect will issue a Proposal Request with proposed changes in
Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental drawings or attachments.
Proposal Request form shall be AIA Document G709, or similar document. A
Proposal Request may also come verbally from the Landscape Architect. Do not
consider the Proposal Request as a reason to stop work in progress or to
execute the proposed change.

2. Contractor shall then submit to Landscape Architect a Proposal estimating cost
adjustments to the Contract Sum and the Contract Time necessary to execute
the change.
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a. Include a list of quantities of products required or eliminated and unit costs,
with total amount of purchases and credits to be made.
b. Indicate applicable taxes, delivery charges, equipment rental, and amounts

of trade discounts.

C. Include an updated Contractor's Construction Schedule that indicates the
effect of the change, including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

d. Comply with requirements in Division 1 Section "Product Requirements" if
the proposed change requires substitution of one product or system for
product or system specified.

B. Contractor-Initiated Proposals:
1. If latent or unforeseen conditions require maodifications to the Contract,
Contractor may propose changes by submitting a Proposal to the Landscape

Architect.

2. Contractor shall submit to Landscape Architect a Proposal estimating cost
adjustments to the Contract Sum and the Contract Time necessary to execute

the change.

a. Include a statement outlining reasons for the change and the effect of the
change on the Work. Provide a complete description of the proposed
change.

b. Include a list of quantities of products required or eliminated and unit costs,

with total amount of purchases and credits to be made.

C. Indicate applicable taxes, delivery charges, equipment rental, and amounts
of trade discounts.

d. Include an updated Contractor's Construction Schedule that indicates the
effect of the change, including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

e. Comply with requirements in Division 1 Section "Product Requirements" if
the proposed change requires substitution of one product or system for
product or system specified.

15 CHANGE ORDER PROCEDURES

A.  On Owner's approval of a Proposal, Contractor will issue a Change Order for
signatures of Owner and Contractor. Using AIA Document G701 or similar.
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B.  Any Change Order must be signed, prior to commencement of work. Proposals and
Change Orders presented after Work has been complete will not be authorized for
payment.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 26 00
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SECTION 01 29 76 - PROGRESS PAYMENT PROCEDURES
PART 1 - GENERAL
1.01 SUBMITTAL OF APPLICATIONS:
A. Submit applications for payment to the Owner in accordance with the schedule
established by Conditions of the Contract and Agreement between Owner and

Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit itemized applications type on AIA Document G702, Application and Certificate
for Payment, and Continuation Sheets G703.

B. Provide Itemized Data on Continuation Sheets:
1. Format, schedules, line items and values: Those of the Schedule of Values

accepted by Owner.
2. Major trades in Schedule of Values shall be broken down into sub-categories.
1.03 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT

A. Fill in required information, including that for change orders executed prior to the date
of submittal of application.

B. Fill in summary of dollar values to agree with the respective totals indicated on the
continuation sheets.

C. Execute certification with the signature of a responsible officer of the contract firm.
1.04 CONTINUATION SHEETS

A. Fill in total list of all scheduled component items of work with item number and the
scheduled dollar and cents value for each item.

B. Fill in the value in each column for each schedule line item when work has been
performed or products stored.

C. List each change order executed prior to the date of submission, at the end of the
continuation sheets.

D. List by change order number, and description, as for an original component item of
work.
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1.05 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A.

When the Owner requires substantiating data, Contractor shall submit suitable
information, with a cover letter identifying:

1. Project.

2. Application number and date.

3. Detailed list of enclosures.

4. Item number and identification as shown on application, and description for

stored products.

1.06 SUBMITTAL PROCEDURE

A.

Before each certificate for payment is issued, Contractor shall furnish to the Owner a
complete statement of the amount due to Subcontractors, parties supplying material,
and for his own materials and labor on a Contractor’s sworn affidavit form
(Construction Industry Affairs Committee of Chicago, Form No. 1, “Application for
Payment and Sworn Statement for Contractor and Subcontractor to Owner”, Form
No. 591).

The first payment request shall be accompanied by the Contractor’s partial waiver of
lien as well as all Certified Payroll for that pay period.

Each subsequent monthly payment request shall be accompanied by the Contractor’s
partial waiver and the partial waivers of Subcontractors and suppliers who were
included in the immediate preceding payment request, to the extent of that payment
as well as all Certified Payroll for the Contractor and Subcontractors. (The Contractor
must submit partial waivers on a current basis, but the Subcontractors and suppliers
may not be more than one payment late with their partial waivers.)

If there is a project allowance included as part of the Contract Sum, designated in
Article 4, Section 4.4 of the AIA Document A101-2007, the Contractor shall submit,
with his monthly pay applications, an allowance adjustment summary to the Owner
showing what portions, if any, of the allowance have been used.

The Contractor may use his own Allowance Adjustment form or one provided by the
Owner.

Applications for payment shall be submitted to the Owner in accordance with the
schedule established by Conditions of the Contract and Agreement between Owner
and Contractor.

Material necessary to construction of project, delivered upon premises, shall not be
removed from premises without written consent of the Owner.

PROGRESS PAYMENT PROCEDURES 012976-2



Glen Ellyn Park District 03/2025
Ackerman Outfield Fencing Fields 2&3

G. Payments will be made on account of materials (fabricated) or equipment not
installed but delivered and suitably stored and protected at the site or stored off site in
a bonded warehouse. Payments for materials or equipment stored on or off the site
shall be conditioned upon submission by the Contractor of bills of sale or such other
procedures satisfactory to the Owner to establish the Owner’s title to such materials
or equipment or otherwise protect the Owner’s interest, including applicable
insurance and transportation for those materials and equipment stored off the site.

1.07 APPLICATION FOR FINAL PAYMENT

A. Fill in application forms as specified for progress payments.

B. Use continuation sheets for presenting the final statement of accounting as specified
in Section 01 70 00, Closeout Procedures.

C. The acceptance of the final payment by the Contractor shall be held to be a waiver of
any and all claims against the Owner arising out of or in connection with the Contract.
At the time of substantial completion, all waivers shall be current up to 100 percent of
the value of the work as of that date.
PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END OF SECTION 01 29 76
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SECTION 01 70 00 - EXECUTION

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

This Section includes general procedural requirements governing execution of the
Work including, but not limited to, the following:

Construction layout.

Field engineering and surveying.

General installation of products.
Coordination of Owner-installed products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

N~ WNE

Related Sections include the following:

1. Division 01 Section "Submittal Procedures" for submitting surveys.

2. Division 01 Section "Closeout Procedures” for submitting final property survey
with Project Record Documents, recording of Owner-accepted deviations from
indicated lines and levels, and final cleaning.

It will be left to the Contractor’s discretion if a professional land surveyor is retained for
field layout. Otherwise, it will be the responsibility of the Contractor or Subcontractor to
implement the field layout.

SUBMITTALS (Not Used) <Modify as necessary>

QUALITY ASSURANCE (Not Used) <Modify as necessary>

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

EXECUTION REQUIREMENTS 017000-1
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3.1

A.

3.2

EXAMINATION

Existing Conditions: The existence and location of site improvements, utilities, and
other construction indicated as existing are not guaranteed. Before beginning work,
investigate and verify the existence and location of mechanical and electrical systems
and other construction affecting the Work.

1. Before construction, verify the location and points of connection of utility services.

Existing Utilities: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework,
investigate and verify the existence and location of underground utilities and other
construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of
connection of sanitary sewer, storm sewer, and water-service piping; and
underground electrical services.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation
tolerances and other conditions affecting performance. Record observations.

1. Written Report:  Where a written report listing conditions detrimental to
performance of the Work is required by other Sections, include the following:

a. Description of the Work.
b. List of detrimental conditions, including substrates.
C. List of unacceptable installation tolerances.
d. Recommended corrections.

2. Examine roughing-in for mechanical and electrical systems to verify actual
locations of connections before equipment and fixture installation.

3. Proceed with installation only after unsatisfactory conditions have been
corrected. Proceeding with the Work indicates acceptance of surfaces and
conditions.

PREPARATION

Existing Utility Information: Furnish information to local utility that is necessary to
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other
utility appurtenances located in or affected by construction. Coordinate with authorities
having jurisdiction.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by

Owner or others unless permitted under the following conditions and then only after
arranging to provide temporary utility services according to requirements indicated:

EXECUTION REQUIREMENTS 01 70 00- 2



Glen Ellyn Park District 03/2025
Ackerman Outfield Fencing Fields 2&3

3.3

1. Notify Landscape Architect and Owner not less than two (2) days in advance of
proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

Field Measurements: Take field measurements as required to fit the Work properly.
Recheck measurements before installing each product. Where portions of the Work
are indicated to fit to other construction, verify dimensions of other construction by field
measurements before fabrication. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the
need for clarification of the Contract Documents, submit a request for information to
Landscape Architect. Include a detailed description of problem encountered, together
with recommendations for changing the Contract Documents. Submit requests on CSI
Form 13.2A "Request for Interpretation.”

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies
are discovered, notify Landscape Architect promptly.

General: If practical, engage a land surveyor to lay out the Work using accepted
surveying practices.

1. Establish benchmarks (minimum of 3) and control points to set lines and levels at
each story of construction and elsewhere as needed to locate each element of
Project.

2. Establish dimensions within tolerances indicated. Do not scale Drawings to
obtain required dimensions.

3. Inform installers of lines and levels to which they must comply.
4, Check the location, level and plumb, of every major element as the Work
progresses.

5. Notify Landscape Architect when deviations from required lines and levels
exceed allowable tolerances.

6. Close site surveys with an error of closure equal to or less than the standard
established by authorities having jurisdiction.

Site Improvements: Locate and lay out site improvements, including pavements,
grading, fill and topsoil placement, utility slopes, and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures,
foundations, and column grids, including those required for mechanical and electrical
work. Transfer survey markings and elevations for use with control lines and levels.
Level foundations and piles from two or more locations.
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3.4

3.5

Record Log: Maintain a log of layout control work. Record deviations from required
lines and levels. Include beginning and ending dates and times of surveys, weather
conditions, name and duty of each survey party member, and types of instruments and
tapes used. Make the log available for reference by Landscape Architect .

FIELD ENGINEERING

Reference Points: Locate existing permanent benchmarks, control points, and similar
reference points before beginning the Work. Preserve and protect permanent
benchmarks and control points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior
written approval of Landscape Architect. Report lost or destroyed permanent
benchmarks or control points promptly. Report the need to relocate permanent
benchmarks or control points to Landscape Architect before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly.
Base replacements on the original survey control points.

Benchmarks: Establish and maintain a minimum of two (2) permanent benchmarks on
Project site, referenced to data established by survey control points. Comply with
authorities having jurisdiction for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record
Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide
temporary reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed. Restore marked
construction to its original condition.

Certified Survey: On completion of foundations, major site improvements, and other
work requiring field-engineering services, prepare a certified survey showing
dimensions, locations, angles, and elevations of construction and sitework.

Final Property Survey: Prepare a final property survey showing significant features
(real property) for Project. Include on the survey a certification, signed by professional
engineer, that principal metes, bounds, lines, and levels of Project are accurately
positioned as shown on the survey.

1. Show boundary lines, monuments, streets, site improvements and utilities,
existing improvements and significant vegetation, adjoining properties, acreage,
grade contours, and the distance and bearing from a site corner to a legal point.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct
alignment and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
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3.6

2. Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible
results. Maintain conditions required for product performance until Substantial
Completion.

Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of
occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise
levels.

Anchors and Fasteners: Provide anchors and fasteners as required to anchor each
component securely in place, accurately located and aligned with other portions of the
Work.

1. Mounting Heights:  Where mounting heights are not indicated, mount
components at heights directed by Landscape Architect.

2. Allow for structural movement, including thermal expansion and contraction.

3. Use only anchors and fasteners specified in contract documents or “Approved
Equal”.

Joints: Make joints of uniform width. Where joint locations in exposed work are not
indicated, arrange joints for the best visual effect. Fit exposed connections together to
form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not
considered hazardous.

OWNER-INSTALLED PRODUCTS
Site Access: Provide access to Project site for Owner's construction forces.

Coordination:  Coordinate construction and operations of the Work with work
performed by Owner's construction forces.

1. Construction Schedule: Inform Owner of Contractor's preferred construction
schedule for Owner's portion of the Work. Adjust construction schedule based
on a mutually agreeable timetable. Notify Owner if changes to schedule are
required due to differences in actual construction progress.

2. Preinstallation Conferences: Include Owner's construction forces at
preinstallation conferences covering portions of the Work that are to receive
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3.7

3.8

Owner's work. Attend preinstallation conferences conducted by Owner's
construction forces if portions of the Work depend on Owner's construction.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas.
Coordinate progress cleaning for joint-use areas where more than one installer has
worked. Enforce requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste
materials and debiris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to
regulations.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness
necessary for proper execution of the Work.

1. Remove liquid spills promptly.

Waste Disposal: Burying or burning waste materials on-site will not be permitted.
Washing waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and
adjoining materials already in place. Apply protective covering where required to
ensure protection from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary
through the remainder of the construction period. Adjust and lubricate operable
components to ensure operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

Test each piece of equipment to verify proper operation. Test and adjust controls and
safeties. Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: If a factory-authorized service representative is required

to inspect field-assembled components and equipment installation, comply with
qualification requirements in Division 1 Section "Quality Requirements."
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3.9

A.

3.10

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without
damage or deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

CORRECTION OF THE WORK

Repair or remove and replace defective construction. Restore damaged substrates
and finishes. Comply with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces,
touching up with matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Repair components that do not operate properly. Remove and replace operating
components that cannot be repaired.

END OF SECTION 01 70 00
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SECTION 01 77 00 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

Inspection procedures.

Project Record Documents.
Operation and maintenance manuals.
Warranties.

Instruction of Owner's personnel.
Final cleaning.

ogprwWNE

Related Sections include the following:

1. Division 01 Section "Progress Payment Procedures" for requirements for
Applications for Payment for Substantial and Final Completion.

2. Division 01 Section "Execution” for progress cleaning of Project site.

3. Division 01 Section "Project Record Documents" for submitting Record Drawings,
Record Specifications, and Record Product Data.

4. Division 01 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

5. Divisions 02 through 33 Sections for specific closeout and special cleaning
requirements for products of those Sections.

INSPECTIONS & PUNCH LISTS

Preliminary Procedures: Before requesting a owner inspection for Substantial
Completion, complete the following:

1. Complete startup testing of systems.

2. Submit test/adjust/balance records.

3 Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

4. Complete final cleaning requirements, including touchup painting.

5. Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

CLOSEOUT PROCEDURES 017700-1
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B.  Owner inspection: Submit a request for Owner inspection for Substantial Completion.

1. On receipt of request, Owner will either proceed with inspection alone or request
contractor to be present.

2. Owner will prepare the Punch List or additional items identified by the Owner that
must be completed or corrected before Certificate of Substantial Completion will
be issued.

3. Re-inspection: Request re-inspection when the Work identified in Punch List is
completed or corrected.

4, Owner re-inspects and initials items on the Punch List that have been completed
or corrected. Then notifying contractor of any outstanding items. This cycle
continues until all items are verified by Owner to be complete or corrected.

14 SUBSTANTIAL COMPLETION
A.  Procedures:

1. When all work is found to be substantially complete and in accordance with the
Contract Documents, a Certificate of Substantial Completion will be issued.

2. Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

3. Deliver tools, spare parts, extra materials, and similar items to location
designated by Owner. Label with manufacturer's name and model number
where applicable.

4, Submit a final Application for Payment according to Division 1 Section "Progress
Payment Procedures.”

15 WARRANTIES
A.  Warranties begin at date designated on the Certificate of Substantial Completion.
B.  Contractor to guarantee all labor performed and materials installed for a period of (1)
one year from the date of substantial completion.
C. Organize warranty documents into an orderly sequence based on the table of contents
of the Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate

warranty. Mark tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product and
the name, address, and telephone number of Installer.
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3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance
manuals.

PART 2 - PRODUCTS

2.1

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer
or fabricator of the surface to be cleaned. Do not use cleaning agents that are
potentially hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

3.2

DEMONSTRATION AND TRAINING

Instruction:  Instruct Owner's personnel to adjust, operate, and maintain systems,
subsystems, and equipment not part of a system.

1. Provide instructors experienced in operation and maintenance procedures.

2. Provide instruction at mutually agreed-on times. For equipment that requires
seasonal operation, provide similar instruction at the start of each season.

3. Schedule training with Owner with at least seven (7) days' advance notice.

4, Coordinate instructors, including providing notification of dates, times, length of
instruction, and course content.

Program Structure: Develop an instruction program that includes individual training
modules for each system and equipment not part of a system, as required by individual
Specification Sections. For each training module, develop a learning objective and
teaching outline. Include instruction for the following:

System design and operational philosophy.
Review of documentation.

Operations.

Adjustments.

Troubleshooting.

Maintenance.

Repair.

NoosrwdhE

FINAL CLEANING

General: Provide final cleaning prior to re-inspection of completed punch list items.
Conduct cleaning and waste-removal operations to comply with local laws and
ordinances and Federal and local environmental and antipollution regulations.
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B. Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste
material, litter, and other foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains,
and other foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface.

d. Remove tools, construction equipment, machinery, and surplus material
from Project site.

e. Remove snow and ice if present.

Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free

of stains, films, and similar foreign substances. Avoid disturbing natural

weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

g. Remove debris and surface dust from limited access spaces, including
equipment vaults, manholes and similar spaces.

h. Remove labels that are not permanent.

i. Touch up and otherwise repair and restore marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily
repaired or restored or that already show evidence of repair or restoration.

-

1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

J- Wipe surfaces of mechanical and electrical equipment, and similar
equipment. Remove excess lubrication, paint and other foreign
substances.

k. Replace parts subject to unusual operating conditions.

l. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency. Replace burned-out bulbs, and those noticeably dimmed by
hours of use, and defective and noisy starters in fluorescent and mercury
vapor fixtures to comply with requirements for new fixtures.

m. Leave Project clean and ready for occupancy.

C. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury
debris or excess materials on Owner's property. Do not discharge volatile, harmful, or

dangerous materials into drainage systems. Remove waste materials from Project site
and dispose of lawfully.

END OF SECTION 01 77 00
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SECTION 32 31 13 — COATED CHAIN LINK FENCING SYSTEM

PART 1 - GENERAL

1.1 SUMMARY
A. Section includes chain link fencing and accessories for commercial and industrial use.
B. Related Sections

1. Cast-in-Place Concrete Section 03 30 00
1.2 SUBMITTALS
A. Shop drawings: Layout of fences and gates with dimensions, details, and finishes of

components, accessories, and post foundations.

B. Product data: Manufacturer’s catalog cut sheets indicating material compliance and specified
options.

C. Samples: Color selection for PVC finishes. If requested, samples of materials (e.g., fabric,
wires, and accessories).
1.3 WARRANTY
A. Provide manufacturer’s standard limited warranty that chain link fence fabric is free from defects
in material and workmanship for a period of 15 years from the date of purchase. Contractor shall

warranty installation workmanship of all play equipment for a period of one year starting on the
date of Substantial Completion.

PART 2 - PRODUCTS
2.1 MANUFACTURER

A. Products shall originate from a qualified manufacturer having a minimum of five years’
experience in manufacturing PVC coated chain link fencing.

B. Obtain chain link fences and gates, including accessories, fittings, and fastenings, from a
single source.

CHAIN LINK FENCES AND GATES 3231131
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2.2 CHAIN LINK FENCE FABRIC

A. PVC coated, 6 mil (0.15 mm) to 10 mil (0.25mm) thickness, thermally fused to zinc-coated
steel core wire, per ASTM F668 Class 2b. Core wore tensile strength 75,000 psi.

B. Size: See Fence Schedule on Drawings.
C. Color: Black, ASTM F934.
D. Selvage of fabric shall have a knuckled finish at the top and bottom.
2.3 STEEL FENCE FRAMING
A. Framework: SS-40 or MT-40, fence framework conforming to Standard Specification ASTM F
1043, Group 1C. High-strengh steel pipe triple coated per ASTM F 1043: external coating,
Type B; internal coating, Type D.

B. PVC Coated finish: In accordance with ASTM F 1043, apply supplemental color coating of 10 to
15 mils in Black color to match fabric

C. Pipe diameter: See Fence Schedule on Drawings.

2.4 PROTECTIVE FENCE CAP
A. Provide protective pre-split poly tubing, 4 2" dia., U.V. protected or approved equivalent on all
fence as designated on the plans. Use zip ties to secure at intervals recommended by the
manufacturer. Color to be standard yellow unless noted otherwise.

2.5 ACCESSORIES

A. Chain link fence accessories: Provide items required to complete fence system. Galvanize
each ferrous metal item and finish to match framing.

B. Post caps: PVC-coated formed steel, cast malleable iron, or aluminum alloy weather tight
closure cap for tubular posts. Provide one cap for each post.

C. Top rail and brace rail ends: PVC-coated pressed steel per ASTM F626, for connection of rail
and brace to terminal posts.

D. Sleeves: Lengths of top rails to be connected using 6” PVC-coated sleeves that allow for
expansion or contraction of the rail.
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E.

Tie Wire: PVC-coated, 9 gauge (3.76 mm) galvanized steel or aluminum for attachment of
chain link fabric to posts and rails. Hog rings attach fabric to tension wire to be 12 % Gauge
(2.502) mm.

Brace and tension (stretcher bar) bands: PVC-coated pressed steel.

. Tension (stretcher) bars made of one continuous piece of steel or aluminum, 3/16” x %" (4.76

mm x 19 mm). Provide one bar per end or gate post and two bars per corner or pull post.
<Include if tension bars are required>

Tension wire: PVC applied to metallic coated steel wire per ASTM F 1664, Class 2a, 6 gauge
(4.88 mm) diameter core wire with tensile strength of 75,000 psi. <Include if tension bars are
required>

Truss rods and tightener: PVC-coated steel rods with minimum diameter of 3/16” (7.9 mm).
Capable of withstanding a tension of 2,000 Ibs., minimum.

Nuts and bolts are galvanized but not vinyl coated. Cans of PVC touch up paint are available to
color coat nuts and bolts if desired.

2.7 SETTING MATERIALS

A. Concrete: Minimum 28 day compressive strength of 3,000 psi.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify areas to receive fencing are completed to final grades and elevations.

B. Ensure property lines and legal boundaries or work are clearly established.

3.2 CHAIN LINE FENCE FRAMING INSTALLATION

A.

B.

Install chain link fence in accordance with ASTM F 567 and manufacturer’s instructions.

Locate terminal post at each fence termination and change in horizontal or vertical direction of
30° or more.

Space line posts uniformly as shown on the Drawings. Do not exceed a maximum of 10’ o.c.
spacing.
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D.

Concrete set terminal and gate posts: Dirill holes in firm, undisturbed or compacted soil. Holes
shall have a diameter 4 times greater than outside dimension of post, and depths approximately
6” (152 mm) deeper than post bottom. Excavate deeper as required for adequate support in
soft and loose solid, and for posts with heavy lateral loads. Set post bottom as shown on the
Drawings. Place concrete around posts in a continuous pour. Trowel finish around post. Slope
to direct water sway from posts.

Check each post for vertical and top alignment, and maintain in position during placement and
finishing operations.

Bracing: Install horizontal pipe brace at mid-height for fences 6’ (1829 mm) and over, on each
side of terminal posts. Firmly attach with fittings. Install diagonal truss rods at these points.
Adjust truss rod, ensuring posts remain plumb.

. Top rail: Install lengths, 21’ (6400 mm). Connect joints with sleeves for rigid connections for

expansion/contraction.

Center rails are to be installed when fence fabric is 12’ (3658 mm) or higher, or when shown on
the Drawings.

Bottom rails are to be installed as per the Drawings.

3.3 CHAIN LINK FABRIC INSTALLATION

A.

Fabric: Install fabric on security side and attach so that fabric remains in tension after pulling
force is released. Leave approximately 17 (25 mm) between finish grade and bottom selvage.
Attach fabric with wire ties to line posts at 15” (381 mm) on center and to rails, braces, and
tension wire at 24” (600 mm) on center.

. Tension (stretcher) bars: Pull fabric taught, thread tension bar through fabric and attach to

terminal posts with bands or clips spaced maximum of 15” (381 mm) on center.

3.4 ACCESSORIES

A. Tie wires: Bend ends of wire to minimize hazard to persons and clothing.
B. Fasteners: Install nuts on side of fence opposite fabric side of added security.
3.5 CLEANING
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A. Clean up debris and unused material, and remove from the site.

END OF SECTION 32 31 13
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